
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 405 

FEDERAL PROJECT NO. STP-34-4(126) 

LOCATION: US-34, US-281-LOCUST STREET, GRAND ISLAND 

COUNTIES: HALL 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

August 30, 2012.  At that time the bids will be opened and read for 

GR CULV SEED BRIDGE GDRL ELEC BIT 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BITUMINOUS 

  Length: 2.0 MILES 

  START DATE 10/01/2012    WORKING DAYS   115 

  Price Range $  2,000,000 to $  4,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 

 

  Plans and specifications may be seen beginning August 07, 2012 at the Lincoln 

Central Office and August 13, 2012 at the District Engineer's Office at GRAND ISLAND 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          82   SHEETS   $  20.50 

CROSS SECTIONS (SHEETS X1 THRU X12)                        12   SHEETS   $   3.00 

STANDARD PLANS                                             31   SHEETS   $   7.75 

 

 SHEET NO. 

 

    1              TITLE PAGE 

    2-T1 - 2-T8    TYPICAL CROSS SECTIONS 

    2-S1 - 2-S4    SUMMARY OF QUANTITIES 

    2-W1 - 2-W8    WETLANDS 

    2-H1 - 2-H2    HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1 - 2-N2    GENERAL INFORMATION & DETOUR LOCATION MAP 

    2-P            PHASING PLAN 

    2-L1 - 2-L3    GEOMETRICS & GRADES 

    2-L4           EROSION CONTROL 

    3 - 10         PLAN SHEETS 

    11             TRAFFIC CONTROL PLAN--PHASE 2 

    12 - 14        PAVEMENT MARKING PLAN 

    15             TYPICAL PAVEMENT MARKING PLAN--5" PAVEMENT MARKING         

    16             TEMPORARY PAVEMENT MARKING PLAN 

    17             PAVEMENT MARKING DETAILS 

    18 - 22        ROADWAY LIGHTING PLANS 

    23             EARTHWORK DATA SHEET 

    24 - 25        DRAINAGE STRUCTURE CROSS SECTIONS 

    26 - 44        SPECIAL PLAN 1   CONCRETE SLAB BRIDGE 

                                    WIDEN & REMODEL 

                                    STA. 50+84.41 

    45             SPECIAL PLAN 1C  GUARDRAIL PLAN 

    46 - 47        SPECIAL PLAN 2C  8' X 7' SINGLE SPAN 

                                    RC BOX CULVERT 

                                    STA. 58+80.00 

    48             SPECIAL PLAN 3C  CONCRETE HEADWALL FOR ARCH PIPES 

    49 - 50        SPECIAL PLAN 4C  TEMPORARY SILT CHECKS  

    R1 - R4        RIGHT-OF-WAY SHEETS 

    X1 - X12       CROSS SECTIONS 

 

    STANDARD PLANS   

 

      301-R10   (3 SHEETS) PAVEMENT DETAILS 

      303       (2 SHEETS) CURB RAMP 

      329-R9    (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT 

      410-R3    (2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES 



 

 

      425-R4    COLLARS AND ELBOWS FOR CONCRETE PIPES 

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      740       MIDWEST GUARDRAIL SYSTEM BRIDGE APPROACH SECTION 

      743       (4 SHEETS) GUARDRAIL DETAILS 

      804       PRECAST CONCRETE R.O.W. MARKER 

      914-R6    PULL BOX DETAIL 

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  

      923       TRAFFIC CONTROL--ROAD CLOSURE 

      924       (3 SHEETS) TYPICAL URBAN TRAFFIC CONTROL PLAN  

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 1 GRADING 

 

MOBILIZATION                                     LUMP      LUMP 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

EXCAVATION                                           1,036 CY 

EXCAVATION, BORROW                                   4,007 CY 

WATER                                                   50 MGAL 

RIGHT-OF-WAY MARKERS                                     3 EACH 

RESET RIGHT-OF-WAY MARKERS                               3 EACH 

REMOVE ASPHALT SURFACE                               2,933 SY 

REMOVE WALK                                             18 SY 

REMOVE GUARDRAIL                                       846 LF 

COVER CROP SEEDING                                       4 ACRE 

EROSION CONTROL, CLASS 1D                            2,000 SY 

FABRIC SILT FENCE-LOW POROSITY                       1,420 LF 

 

   GROUP 4 CULVERTS 

 

MOBILIZATION                                     LUMP      LUMP 

REMOVE HEADWALLS FROM CULV                               4 EACH 

EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL                  51 CY 

EXCAVATION FOR BOX CULVERTS                            136 CY 

47B-3000 CONC FOR HDWL                                   4 CY 

47B-3000 CONC FOR BOX CULV                             107 CY 

47B-3000 CONC FOR CONCRETE CO                            8 CY 

RE-STEEL FOR HEADWALL                                  480 LB 

RE-STEEL FOR BOX CULVERT                            10,833 LB 

RE-STEEL FOR COLLARS                                   426 LB 

48" CONCRETE FLARED-END SECTION                          2 EACH 

REMOVE STRUCTURE                                         1 EACH 

   AT STA 58+80.00 

CRUSHED ROCK FOR BASE COURSE                            30 CY 

48" CULV PIPE 2                                         19 LF 

48" RD EQUIV CULV PIPE 2                                56 LF 

 

   GROUP 5 SEEDING 

 

MOBILIZATION                                     LUMP      LUMP 

SEEDING, TYPE B                                          4 ACRE 

MULCH                                                   10 TON 

 

   GROUP 6 BRIDGE AT STA.50+84.41 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                      735 CY 

RIPRAP FILTER FABRIC                                   482 SY 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               209 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             37,250 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

PIER NO.1 EXCAVATION                             LUMP      LUMP 

PIER NO.2 EXCAVATION                             LUMP      LUMP 



 

 

CLASS I REPAIR                                         295 SY 

CLASS II REPAIR                                         59 SY 

CLASS III REPAIR                                         5 SY 

PLACE, FINISH, & CURE CONC OVERLAY-SF                  506 SY 

47B-3000 CONC FOR BRIDGE                                93 CY 

47BD-4000 CONC FOR BRIDGE                              141 CY 

CONCRETE FOR OVERLAYS-SF                                28 CY 

PREP BRIDGE                                              1 EACH 

   50+84.41 

STRUC STEEL FOR SUBSTRUCTURE                           865 LB 

ROCK RIPRAP, TYPE B                                    655 TON 

SALVAGING AND PLACING TOPSOIL ON RIPRAP                 63 SY 

EPOXY COATED RE-STEEL                               39,130 LB 

CONCRETE PILING                                      1,200 LF 

STEEL SHEET PILING                                   1,568 SF 

GRANULAR BACKFILL                                      163 CY 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                       137 LF 

REMOVE & SALVAGE GUARDRAIL                              53 LF 

RESET GUARDRAIL                                         53 LF 

BRIDGE APPROACH SECTIONS                                 4 EACH 

GUARDRAIL END TREATMENT, TYPE II                         4 EACH 

 

   GROUP 8B ELECTRICAL 

 

MOBILIZATION                                     LUMP      LUMP 

PULL BOX, TYPE PB-5                                      2 EACH 

ST LIGHT UNIT SL-BT-40-12-0.25                           4 EACH 

LIGHTING CONTROL CENTER, R                               1 EACH 

1 1/2" CONDUIT IN TRENCH                               623 LF 

1 1/2" CONDUIT UNDER ROADWAY                            62 LF 

1 1/2" CONDUIT, JACKED                                 118 LF 

STREET LIGHT CABLE, NO. 6 BARE                         803 LF 

STREET LIGHT CABLE, NO. 6 USE                        1,606 LF 

 

   GROUP 9 BITUMINOUS 

 

OVERLAY BROKEN LINES                                   312 STA 

OVERLAY SOLID LINES                                    936 STA 

MOBILIZATION                                     LUMP      LUMP 

REMOVE ASPH SURF FROM PAVEMENT                         139 SY 

GRAVEL SURFACE COURSE                                   60 TON 

TIE BARS                                             1,128 EACH 

DETECTABLE WARNING PANEL                                32 SF 

6" CONCRETE CLASS 47B-3000 BIKEWAY                      18 SY 

8" CONCRETE BASE COURSE                              4,628 SY 

CONC PVMT REPAIR TYPE A FULL DEPTH                      17 CY 

CONC PVMT REPAIR TYPE B FULL DEPTH                     238 CY 

CONC PVMT REPAIR TYPE C FULL DEPTH                     348 CY 

CONC PVMT REPAIR TYPE A PARTIAL DEPTH                    3 CY 

CONC PVMT, PR-3500                                      51 CY 

   JOINT REPAIR 

ARROW, PREF PVMT MRKING T-4 GROOVED                     11 EACH 

24" WHITE PREF PVMT MKING T-4 GROOVED                   72 LF 

5" WHT WET RFLC THERMOPLSTC PVMT MRK,GVD             4,600 LF 

12" WHT WET RFLC THERMO PVMT MRKING, GVD               200 LF 

5" YEL WET RFLC THERMOPLSTC PVMT MRK,GVD            22,400 LF 

12" YEL WET RFLC THERMOPLST PVMT MRK,GVD             1,100 LF 

4" YEL WET RFLC PRF PVMT MKNG T4 GVD                   400 LF 

RR XING SYMBOL PREF PVMT MRKING T-4 GRVD                 2 EACH 

HYDRATED LIME FOR ASPHALT MIXTURES                     100 TON 

HYD LIME FOR ASPH MIXES FOR ST MAIN PATC                 2 TON 

FOUNDATION COURSE REPLACEMENT                           19 CY 

FOUNDATION COURSE                                    4,930 SY 

   4" 



 

 

GRANULAR SUBDRAIN                                       30 EACH 

ASPH CONC FOR ST MAINT PTCHING, TYPE SPR               200 TON 

ASPH CONC, TYPE SPS                                  2,420 TON 

ASPH CONC, TYPE LC                                   2,250 TON 

ASPH CONC, TYPE SPR                                  7,240 TON 

PLACE ASPH CONC FOR DRIVE & INTER                    3,525 SY 

ASPH CONCRETE FOR PATCHING, TYPE SPR                   300 TON 

PERF GRAD BIND (64-34)FOR ST MAINT PATCH                 7 TON 

PERF GRADED BINDER (70-34)                             171 TON 

PERF GRADED BINDER (52-34)                              84 TON 

PERF GRADED BINDER (64-34)                             263 TON 

PREP OF INTER & DRIVE                                   94 SY 

TACK COAT                                           13,110 GAL 

WATER                                                   65 MGAL 

EARTH SHOULDER CONSTRUCTION                            203 STA 

SUBGRADE PREPARATION                                 4,930 SY 

COLD MILLING, CLASS 4                                8,966 SY 

COLD MILLING, CLASS 5                                1,431 SY 

CONC SURF MILLING                                   13,463 SY 

   1" 

CONCRETE SURFACE MILLING                            17,511 SY 

   0.5" 

SURFACE UNDER GUARDRAIL                                207 SY 

RAP INCENTIVE PAYMENT                               16,932 EACH 

ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                   6,700 BDAY 

BARRICADE, TYPE III                                  2,843 BDAY 

TEMPORARY SIGN DAY                                     350 EACH 

SIGN DAY                                            10,141 EACH 

CONTRACTOR FURNISHED SIGN DAY                          564 EACH 

FLAGGING                                               188 DAY 

FURNISHING AND OPERATING PILOT VEHICLE                  25 DAY 

TRAINING                                             1,000 HOUR 

MOBILIZATION                                     LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                        55 HOUR 

RENTAL OF MOTOR GRADER, FULLY OPERATED                  30 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    55 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                   55 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  25 HOUR 

TEMPORARY SILT CHECK                                 1,000 LF 

TEMPORARY SILT FENCE                                 1,000 LF 

TEMPORARY MULCH                                          4 TON 

 


